

ATTACHMENT D

Federal Transportation Improvement Program (FTIP) Project Sheet Instructions

PLEASE GO TO THE [ProgramMetro](http://program.metro.net) FTIP DATABASE LINK BELOW:

<http://program.metro.net>

- √ Review & Update your projects in the FTIP through the ProgramMetro database
- √ Click on the REPORTS link -----<http://program.metro.net/reports.asp>
- √ Click on the FTIP PROJECT SHEET (PDF) link
- √ Under the File menu select "**Save As**" and save the PDF on your computer or network
- √ Attach your FTIP PROJECT SHEET (PDF) to the LOA as Attachment D
- √ Use typewriter tool in Adobe to Label Attachment accordingly as "Attachment D"

FTIP CONTACTS

Contact Person	Phone/FAX Information	Email:
Herman Cheng	213.922.2453 FAX 213.922.2476	Chengh@metro.net
Nancy Marroquin	213.922.7237 FAX: 213.922.2476	Marroquinn@metro.net
Avital Shavit	213.922.7518 FAX: 213.922.2476	Shavita@metro.net

Los Angeles Metropolitan Transportation Authority 2000 Federal Transportation Improvement Program (\$000)

TIP ID LAF1103		Implementing Agency Carson, City of								
Project Description: Route 405: Wilmington Avenue Interchange Modification at I-405. Improve I-405/Wilmington Avenue Interchange by adding a new northbound on-ramp and widening of Wilmington Avenue, 223rd, and existing on- and off-ramps.										
System :State Hwy :Route :405 :Postmile: 9.3 to 9.89 :Distance: .59 :Phase: ROW Acquisition		SCAG RTP Project #: LAF1103 Is Model: YES Model #: PM: Massoud Ghiam - (310) 952-1700 Email: mghiam@carson.ca.us LS: N LS GROUP#: Conformity Category: NON-EXEMPT Completion Date 10/01/2014								
Lane # Extd: 6 Lane # Prop: 7 Imprv Desc: Widen Wilmington and adding new NB on Ramp		Air Basin: SCAB Envir Doc: FINDING OF NO SIGNIFICANT IMPACT - 03/25/02								
Toll Rate: Toll Calc Loc:0 Toll Method: Hov acc eg loc: 0		Uza: Los Angeles-Long Beach-Santa Ana Sub-Area: Sub-Region:								
Program Code: CARH3 - INTERCHANGE-MOD/REPIREC-LN ADD'G		CTIPS ID: EA#: PPNO:								
	PHASE	PRIOR	00/01	01/02	02/03	03/04	04/05	05/06	BEYOND	TOTAL
CITY - City Funds	PE	\$0								\$0
	RW	\$0								\$0
	CON	\$10,808								\$10,808
	SUBTOTAL	\$10,808								\$10,808
DEMOSL - Demonstration - SAFETEA-LU	PE	\$0								\$0
	RW	\$0								\$0
	CON	\$4,000								\$4,000
	SUBTOTAL	\$4,000								\$4,000
PC25 - Los Angeles County Proposition "C25"	PE	\$0								\$0
	RW	\$0								\$0
	CON	\$11,362								\$11,362
	SUBTOTAL	\$11,362								\$11,362
	TOTAL	\$26,170								\$26,170
	TOTAL PE: \$0			TOTAL RW: \$0					TOTAL CON: \$26,170	
- General Comment: The right-of-way acquisition is taking more time than expected. - Midling Comment: The right-of-way acquisition is taking more time than expected. - TCM Comment: The right-of-way acquisition is taking more time than expected. - Narrative: Project cost stays the same										

	<p>Changed Environmental Document: - from "CATEGORICALLY EXEMPT" to "FINDING OF NO SIGNIFICANT IMPACT"</p>
	<p>Changed Current Implementation Status: - from "Engineering/Plans, Specifications and Estimates (PS&E)" to "ROW Acquisition"</p>
	<p>No change in project funding Total project cost remains the same at \$26,170</p>
	<p>Last Revised Adoption 13-00 - SCAG PENDING Change reason: Carry Over, SCHEDULE DELAY Total Cost \$26,170</p>